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AB ANCHOR BOLT
AC AIR CONDITIONING
ACT ACOUSTICAL CEILING TILE
ADDL ADDITIONAL
ADJ ADJUSTABLE
AFF ABOVE FINISH FLOOR
ALT ALTERNATE
AL ALUMINUM
ARCH ARCHITECTURAL
ASPH ASPHALT

B/ BOTTOM of
BD BOARD
BL BUILDING LINE
BLDG BUILDING
BLK BLOCK
BLKG BLOCKING
BP BEARING PLATE
BR BEDROOM
BSMT BASEMENT
BTWN BETWEEN
BRG BEARING

CB CATCH BASIN
CC CENTER TO CENTER
CEM CEMENT
CG CORNER GUARD
CJ CONSTRUCTION JOINT or CONTROL JOINT
CLG CEILING
CMU CONCRETE MASONRY UNIT
COL COLUMN
COMP COMPACT(ED)
CONC CONCRETE
CONST CONSTRUCTION
CONT CONTINUOUS
COORD COORDINATE
CPT CARPET
CRS COURSE
CT CERAMIC TILE

D DEEP/ DEPTH
DBL DOUBLE
DET DETAIL
DF DOUGLAS FIR
DIA DIAMETER
DIM DIMENSION
DTL DETAIL
DW DISHWASHER
DWG DRAWING

EA EACH
EL ELEVATION
ELEC ELECTRIC
ELEV ELEVATION
EQ EQUAL
EW EACH WAY
EXT EXTERIOR
EXG EXISTING

FBGL FIBERGLASS
FD FLOOR DRAIN
FFE FINISH FLOOR ELEVATION
FIN FIN
FLR FLOOR
FNDN FOUNDATION
FP FIREPLACE
FR FAMILY ROOM
FTG FOOTING

GC GENERAL CONTRACTOR
GL GLASS
G&N GLUE and NAIL
GWB GYPSUM WALL BOARD
GP GYPSUM

H HIGH
HC HOLLOW CORE
HDR HEADER
HDW HARDWARE
HGT HEIGHT
HM HOLLOW METAL
HORZ HORIZONTAL
H.P. HIGH POINT
H.R. HANDRAIL 
HW HOT WATER

INS INSULATION
INT INTERIOR

JAN. JANITORIAL
JST JOIST
JT JOINT

K KITCHEN

LF LINEAR FEET
LH LEFT HAND
LOC LOCATION
LVL LAMINATED VENEER LUMBER

MAT MATERIAL
MAX MAXIMUM
MECH MECHANICAL
MFGR MANUFACTURER
MH MAN HOLE
MIN. MINIMUM
MO MASONRY OPENING
MTL METAL

NIC NOT IN CONTRACT
NTS NOT TO SCALE

OC ON CENTER
OHD OVERHEAD DOOR
OPNG OPENING

PL PLATE
PSF POUNDS PER SQUARE FOOT
PSI POUNDS PER SQUARE INCH
PT (D) PAINT (-ED)
PWD PLYWOOD

RA RETURN AIR
RD ROOF DRAIN
REF REFERENCE
REINF REINFORCING
REQ'D REQUIRED
RH RIGHT HAND
RM ROOM
RO ROUGH OPENING
R/S ROUGH SAWN

SC SOLID CORE
SCWD        SOLID CORE WOOD DOOR
SD SMOKE DETECTOR
SF SQUARE FEET
SFLR SUB-FLOOR
SIM SIMILAR
SL SLOPE
SOG SLAB-ON-GRADE
SPEC SPECIFICATIONS
STL STEEL
STR STRUCTURAL
SV SHEET VINYL FLOORING

T TOILET
T/ TOP OF
TH THICK/ THICKNESS
T&G TONGUE & GROOVE
TOF TOP OF FOOTING
TOS TOP OF STEEL
TOW TOP OF WALL
TYP TYPICAL

UNO UNLESS NOTED OTHERWISE

VB VAPOR BARRIER
VCT VINYL COMPOSITION TILE
VERT VERTICAL

W WIDE/ WIDTH
W/ WITH
WC WATER CLOSET
WD WOOD
WIND. WINDOW
WWM WELDED WIRE MESH
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RENOVATE B-76 3RD FLOOR
CANTEEN VENDING AREA

PHASE 2A CANTEEN WORK
SCALE: 1/2"=1'          (PHASE 2)

1
A1

NOTES FOR PHASE 2A
1. CONSTRUCTION BARRIER BUILT BY OTHERS
2. COORDINATE DEMO/CONSTRUCTION WITH OTHER CONTRACTORS.
3. DISCONNECT FIRE DOOR RELEASE SYSTEMS AFTER CONSTRUCTION BARRIER

IS COMPLETED. REUSE AND MODIFY EXISTING FIRE DOOR RELEASES TO NEW
DOOR  TO FOOD SERVICE/CANTEEN. RETURN REMAINING DEVICES TO VA.

4. DISCONNECT & REMOVE PRESSURE PAD AND MECHANICAL DEVICES TO FOOD
SERVICE/CANTEEN DOOR. DRAW BACK ALL ELECTRIC TO NEAREST BOXES.

GENERAL CONSTRUCTION NOTES

 CONTRACTOR SHALL COORDINATE ALL WORK THROUGH THE VA.
WORK SHOWN "BY OTHERS" SHALL BE COMPLETED UNDER A
SEPARATE CONTRACT. ALL CONSTRUCTION SHALL BE COMPLETED
WITHIN 14 CALENDAR DAYS.  THE NOTICE TO PROCEED (NTP) SHALL
BE GIVEN AT LEAST 21 CALENDAR DAYS PRIOR TO  THE START OF
CONSTRUCTION. THE CONTRACTOR SHALL ENSURE THE COMPLETION
OF ITEMS WITHIN THIS CONTRACT. THIS CONTRACT WILL COVER
PHASE 2, 4, 6 & 8 of 8 PHASES.

PHASE 2 CONSTRUCTION NOTES
1. CONSTRUCTION BARRIERS BY OTHERS SHALL BE COMPLETED

BEFORE ANY WORK STARTS. COORDINATE WITH VA COR.
2. CONSTRUCTION SHALL NOT DISTURB THE CANTEEN SERVICES

WITHIN THE CANTEEN, CANTEEN STORE, AND KITCHEN.
3. 2HR FIRE RATED BARRIER WALLS (NOTED ON DRAWINGS) ARE TO BE

COMPLETED AND APPROVED PRIOR TO COMPLETION OF THIS PHASE.
4. ITEMS THAT ARE SCHEDULED TO REMAIN AND BE PROTECTED FROM

CONSTRUCTION DAMAGE SHALL INCLUDE THE EXISTING DRINKING
FOUNTAIN AND RADIATORS.

5. CEILING GRID AND CEILING TILES ARE TO BE DISPOSED OF WITHIN
EXISTING 307, 307A, 307B, & 3HA3-76 BY OTHERS. EXISTING
LIGHTS ARE TO BE DISCONNECTED WITH WIRING REMOVED BACK TO
THE NEAREST JUNCTION BOX BY CONTRACTOR. RETURN LIGHTS TO
THE VA. ALL FLORESCENT LIGHT BULBS SHALL BE TURNED OVER TO
THE VA FOR DISPOSAL.

6. REMOVE EXISTING ELECTRIC AS SHOWN. (ANY REMAINING SHALL BE
PROTECTED.) INSTALL & PROVIDE TEMPORARY OUTLETS AND
LIGHTING THROUGHOUT THE CONSTRUCTION AREA FOR THE
DURATION OF THE CONSTRUCTION PERIOD USING VA UTILITIES.
(NOTE: THIS LIGHTING SHALL REMAIN IN PLACE & IN USE
THROUGHOUT ALL PHASES.)

7. DISCONNECT, RELOCATE, AND CONNECT EXISTING THERMOSTAT AS
SHOWN (TO CONTROL SAME DEVICES AS CURRENT).

8. RELOCATE EXISTING DATA PORT TO THE NORTH AS SHOWN.
PROTECT DURING CONSTRUCTION.

9. RELOCATE EXISTING WATER FEED LINE TO LOCATION SHOWN.
COORDINATE FINAL LOCATION WITH SPRINKLER HEAD. THE NEW
WATER SUPPLY SHALL NOT BE LOCATED WITHIN SAME CEILING TILE
AS THE RELOCATED SPRINKLER HEAD.

10. REMOVE AND DISPOSE OF UTILITY SINK. CAP WATER FEED LINES
AND SANITARY PIPING ABOVE THE CEILING AT THE FLOOR BELOW.
REPAIR AND PATCH HOLES IN FLOOR TO 1/4" BELOW EXISTING
CONCRETE FINISHED ELEVATION.

PHASE 2B CANTEEN WORK
SCALE: 1/4"=1'          (PHASE 2)

2
A1

NOTES FOR PHASE 2B
1. FLOOR MASTIC IDENTIFIED AS BEING POSITIVE FOR ASBESTOS. 12X12 FLOOR

TILE AND MASTIC AS SHOWN. REMAINDER OF ABATEMENT IN AREA IS IN
PHASE 4A.

2. RELOCATE WATER SUPPLY LINE AND TEMPERATURE CONTROL DEVICE TO
LOCATIONS AS SHOWN.

REMOVAL OF ITEM

REMOVAL OF ITEM
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ASBESTOS ABATEMENT
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RENOVATE B-76 3RD FLOOR
CANTEEN VENDING AREA

PHASE 4A CANTEEN WORK
SCALE: 1/2"=1'          (PHASE 4) (ABATEMENT)

NOTE
1. REMOVE FLOOR TILE AND MASTIC WITHIN CONSTRUCTION AREA FORMERLY

KNOWN AS 307, 307A, & 307B.

CONTRACTOR SHALL COMPLETE ALL WORK IN PHASE 4A WITHIN 14 CALENDAR DAYS.
NTP SHALL BE GIVEN A MINIMUM OF 14 CALENDAR DAYS BEFORE THE START OF
CONSTRUCTION.

A2
1

(PHASE 4A WORK)

REMOVAL OF ITEM
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ELECTRIC/DATA INSTALLATION,
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RENOVATE B-76 3RD FLOOR
CANTEEN VENDING AREA

PHASE 4B CANTEEN WORK
SCALE: 1/2"=1'          (PHASE 4)

NOTE
1. NEW WALL CONSTRUCTION BY CONTRACTOR. MATERIALS SUPPLIED BY

OTHERS.
2. CONTRACTOR IS TO INSTALL NEW ELECTRICAL OUTLETS, LIGHT SWITCHES AND

DATA PORT. (LIGHT SWITCHES ARE TO BE AT 50" AFF; DATA PORTS AND
ELECTRICAL OUTLETS ARE TO BE AT 18" AFF.) MATERIALS SUPPLIED BY
OTHERS. (*LIGHTING TO BE CONNECTED UNDER THIS CONTRACT IN PHASE 6.)

3. COORDINATE WITH VA PERSONNEL THRU THE PROJECT COR FOR THE
TERMINATIONS AND DISCONNECTS OF DATA PORTS. EACH PORT SHALL HAVE
TWO CAT 6 CABLES FOR VOICE AND TWO CAT 6 CABLES FOR DATA. THE
CONTRACTOR SHALL PROVIDE AND PULL CABLING WIRE BETWEEN 307B AND
305, COMPUTER ROOM, APPROX 100'.
 CAT 6 CABLE SHALL BE U/UTP; VOICE CABLE SHALL BE SLATE COLORED;

DATA CABLE SHALL BE BLUE COLORED
 PORTS SHALL MATCH EXISTING WITH YELLOW, GREEN, BLACK, & BLUE

AND SHALL BE EQUIVALENT TO UNIPRISE UNJ600 INFORMATION
OUTLETS, MATCHING EXISTING VA STANDARD.

 MATCHING THE VA STANDARD COVER PLATE SHALL BE EQUIVALENT TO
UNIPRISE L TYPE FLUSH MOUNTED FACEPLATE, FOUR PORT, IN THE
COLOR OF IVORY.

 COORDINATE CONNECTION TO EXISTING SYSTEM WITH COR AND VA
STAFF.

CONTRACTOR SHALL COMPLETE ALL WORK IN PHASE 4B WITHIN 14 CALENDAR DAYS.
NTP SHALL BE GIVEN A MINIMUM OF 14 CALENDAR DAYS BEFORE THE START OF
CONSTRUCTION.

A3
1

ROOM DESIGNATION

LEGEND AND WALL TYPES 

LIGHT SWITCH

35
8" METAL STUDS @ 16" O.C.

w/ 58" GYPSUM BOARD (TYPE "X") EACH
SIDE. PROVIDE ACOUSTICAL  BATT
INSULATION.

NEW ELECTRICAL OUTLET DUPLEX

DATA / VOICE DROP-2 VOICE & 2 DATA
FEEDS PER DROP (CONDUIT & BOX ONLY)
REFER TO NOTE 3 ON 1/A4

5

S

5

PHASE 4 HVAC WORK
SCALE: 1/4"=1'          (PHASE 4)

NOTE
1. MATERIALS SUPPLIED & INSTALLED BY CONTRACTOR.
2. COORDINATE ADJUSTMENTS AND WORK TO HVAC SYSTEM AND SPRINKLERS

WITH THE COTR AND VA STAFF.
3. ALL HVAC DUCT WORK SHALL BE PHASE 4, VENTS AND FINAL PLACEMENT ARE

NOTED WITHIN PHASE 6.
4. VERIFY EXACT LOCATION OF EXISTING TRUNK LINES.

A3
2

HVAC DEMO & NEW
(PHASE 4B WORK)

REMOVAL OF ITEM
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PHASE 6 & 8 WORK
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RENOVATE B-76 3RD FLOOR
CANTEEN VENDING AREA

RCP LAYOUT BY OTHERS (PHASE 5)
SCALE: 1/4"=1'         

NOTE
1. DENOTES SMOKE DETECTOR

DETECTORS AND MATERIALS TO BE PROVIDED, INSTALLED, AND CONNECTED
BY CONTRACTOR

2
A4

PHASE 6 CANTEEN WORK (SPRINKLERS)
SCALE: 1/4"=1'          (PHASE 6)

NOTE
1. ALL NEW SPRINKLER HEADS SHALL BE QUICK RESP0NSE HEADS.
2. COORDINATE ADJUSTMENTS AND WORK TO HVAC SYSTEM AND SPRINKLERS

WITH THE COR AND VA STAFF.
3. COORDINATE EXACT LOCATIONS WITH GRID LAYOUT INSTALLED BY OTHERS.

1
A4

NOTES FOR PHASE 6 PAINTING
1. PAINT WALLS IN 307B ALL AROUND. PAINT 307 AS

SHOWN. PAINT CORRIDOR 3HA3-76 AS SHOWN,
FEATHERING AT FAR SIDE OF 311A DOOR. PAINT
CORRIDOR 3HA4-76 FROM CORNER OF 307 TO INSIDE
CORNER AT FIRE DOORS.

2. 307B SHALL BE "NAVAJO WHITE"
3. ALL PAINTS SHALL BE BATH VA STANDARD SHERWIN

WILLIAMS HARMONY (LOW /ZERO VOC) PAINT TO BE
MIXED AT VA PAINT SHOP FOR COLORS. PRIME AND
PAINT TO 6" ABOVE CEILING GRID ELEVATION.

NOTES FOR PHASE 8 PAINTING
1. MATCH EXISTING COLORS FOR CORRIDORS AND PATCH

AREAS IN CANTEEN. COORDINATE WITH VA COR AND VA
INTERIOR DESIGNER FOR COLOR SELECTION/PATTERN
FOR 307 & 307B.

2. ALL DOOR FRAMES TO BE VA STANDARD SHERWIN
WILLIAMS "TOWNHALL TAN."

GENERAL NOTES FOR PAINTING. PHASE 6 & 83
A4

m

GENERAL NOTE FOR A-4 AND PHASE 6 & 8 CONSTRUCTION
1. ALL SECTIONS ON A-4 ARE FOR PHASE 6 CONSTRUCTION AND INCLUDES WORK FOR

1/A4, 2/A4, AND 3/A4. SECTION 3/A4 HAS INSTRUCTIONS SPLIT FOR PHASE 6 AND
PHASE 8.

CONTRACTOR SHALL COMPLETE ALL WORK IN PHASE 6 WITHIN 14 CALENDAR DAYS. NTP
SHALL BE GIVEN A MINIMUM OF 14 CALENDAR DAYS BEFORE THE START OF CONSTRUCTION.

CONTRACTOR SHALL COMPLETE ALL WORK IN PHASE 8 WITHIN 7 CALENDAR DAYS. NTP SHALL
BE GIVEN A MINIMUM OF 14 CALENDAR DAYS BEFORE THE START OF CONSTRUCTION.

ROOM DESIGNATION

LEGEND AND WALL TYPES 

SPRINKLER

HVAC SUPPLY VENT

SMOKE DETECTOR

REMOVAL OF ITEM

HVAC RETURN VENT


